Licusi ) 29/ 9ad) - Annex 1

Middle sites:- include the following systems (UPSs, ACs, EMS, Firefighting

and alarm systems, Doors, Electrical Works, and Civil Works)

O & sall ol aladladl | Start Date | End Date
1 Saxdl a50a S s 8,30 |30/11/2025 | 30/11/2028
2| omll s ) o e Yl Auae | e, 30 | 30/11/2025 | 30/11/2028
3 Aalidall 4l dpadled) OlSu) s yae | S50 [ 30/11/2025 | 30/11/2028
4 il 4y g8 Jallall) 4 yoe 8,30 |30/11/2025 | 30/11/2028
5 Aabidall Al A5 5e G e 8,3 | 30/11/2025 | 30/11/2028
6 il 4 gl Cladl) iy delald A jae | 2B, 50 | 30/11/2025 | 30/11/2028
7 bl & I das ) 3j0eY) A yoe 8,30 |30/11/2025 | 30/11/2028
8 il 45 g Jaluall a4 joe &, |30/11/2025 | 30/11/2028
9 il 4y g6l gaill Hlad A Hre &, | 30/11/2025 | 30/11/2028
10 | Ahabisd) dpulu) ClSud sl du e | 6,50 | 30/11/2025 | 30/11/2028
11 Oaill Al e G dalls Ay o | 30/11/2025 | 30/11/2028
12 aliall 4y g3 8 pall Ay Owe | 30/11/2025 | 30/11/2028
13 Aabia) dpulu) L du e Jwe [30/11/2025 | 30/11/2028
14 Gl 4 N 5 Hlial) 4 j2e S | 30/11/2025 | 30/11/2028
15 Gl 45 58l (g slaall 4wy &l | 30/11/2025 | 30/11/2028
16 Gl 4y g (gane A )2e <&l | 30/11/2025 | 30/11/2028
17 Gl 4 iUl da 5 1) ds j2e <&l | 30/11/2025 | 30/11/2028
18 Criall 4 AN 4 5 ol A jae <&l | 30/11/2025 | 30/11/2028
19 il 4, gl (Sle A H2e <&l | 30/11/2025 | 30/11/2028
20 Gl 4 536l (asle 4 je <Ll | 30/11/2025 | 30/11/2028
21 Gl 4 gl jual gl Ay <&l | 30/11/2025 | 30/11/2028
22 cill 4 6N plegal) du yaa e | 30/11/2025 | 30/11/2028
23 Gl 45 63 ) saly LSl Ay Owe | 30/11/2025 | 30/11/2028
24 Criall 4 Ul A0la )y o) ds H2e Owe | 30/11/2025 | 30/11/2028
25 il & Nl A e Wl | 30/11/2025 | 30/11/2028
26 Gl 4 gEN 4llall 4 j2e Wl | 30/11/2025 | 30/11/2028
27 Ol & 3B Asail) ds e Lak | 30/11/2025 | 30/11/2028
28 Glll 4 gl plial) 4 Hae Wl | 30/11/2025 | 30/11/2028




29 il 4 gl dmia A jde Ows | 30/11/2025 | 30/11/2028
30 Al ) Al o) A e Owe | 30/11/2025 | 30/11/2028
31 bl 2 gl dlandl) A yae Owe | 30/11/2025 | 30/11/2028
32 Adaliad) YY) e dll du jaa ole | 30/11/2025 | 30/11/2028
33 il 2 gl Al S A yae Ows | 30/11/2025 | 30/11/2028
34 4 Gl Adile e Ole | 30/11/2025 | 30/11/2028
35 Criall 4 6 ) Bdlal) de Ay <&l | 30/11/2025 | 30/11/2028

Amman-Aqaba NPOP: - include the following systems (1 AC, Electrical

Works, and Civil Works)

-

adsall o

Start Date

End Date

1

Ol oy 01 5 5l A e

30/11/2025

11/7/2026

Irbid OUT sites include the following systems (UPSs, 1 AC, Electrical

Works, and Civil Works)

- &8 5all an) alilsall | Start Date | End Date

1 Ol 4 5B Aplall A Hae 2,0 | 30/11/2025 | 11/6/2027
2 | ol Al S o Caes llall A jae u)) | 30/11/2025 | 11/6/2027
3 Gl 4 3Bl s A y2e a0 | 30/11/2025 | 11/6/2027
4 Gl 4 5301 Loy js ds )2e a5 | 30/11/2025 | 11/6/2027
5 Giliall 4 536l o g )3S Ay 2, | 30/11/2025 | 11/6/2027
6 Gl 4 536l 3 ) gaiall 4 j1e &) | 30/11/2025 | 11/6/2027
7 iliall 4 GGl al S A y2e a0 | 30/11/2025 | 11/6/2027
8 Giliall 4 Bl L gy K8 A yae ~,0 | 30/11/2025 | 11/6/2027




MODEE site include the following systems (1 Crack precession unit AC, 2

ACs, EMS, Electrical Works, and Civil Works)

< &8 5all anl alilaall | Start Date End Date Glaa S

1 MODEE ole  130/11/2025| 30/11/2028 JUST Crack unit

2 MODEE Olas 11/6/2027 30/11/2028 2 ACs, EMS, Electrical
Works, and Civil Works

QRC site: include the following systems (2 Crack precession unit ACs)

-

ddadla )

adsall o

Start Date

End Date

1

QRC

Olas

30/11/2025

11/7/2026

Amman sites include the following systems (1UPS, ACs, EMS, Firefighting

and alarm systems, Doors, Electrical Works, and Civil Works)

- &b sall ol aladladll | Start Date | End Date
1 Gilill 45 36l IS o) ds j2e Owe | 11/7/2026 | 30/11/2028
2 Gl 4 Ul dvenll ) ds 2e Owe | 11/7/2026 | 30/11/2028
3 Gl 4y gl gae iy A Ha Owe | 11/7/2026 | 30/11/2028
4 Calill 4 N eal) ds H2e Owe | 11/7/2026 | 30/11/2028
5 | ol 408N Glg e o cllall me 4y | glee | 11/7/2026 | 30/11/2028
6 | bl 4l ol oy Al A jae Owe | 11/7/2026 | 30/11/2028
7 | oLl bl e cu cladll A, | glee | 11/7/2026 | 30/11/2028
Amman sites include the following systems (1UPS)
- &8 sall ol aladladll | Start Date | End Date
1 Gl 45 gl S o) 4 jaa Owe | 11/6/2027 | 30/11/2028
2 Ol 4 Ul dvenll ) ds 2a Owe | 11/6/2027 | 30/11/2028
3 Gl 4y gl (gae iy A Ha Owe | 11/6/2027 | 30/11/2028
4 Gl 4 gIAN peasl) Ay Owe | 11/6/2027 | 30/11/2028
5 | ceull 48 Gl e ol e 4w pae | e | 11/6/2027 | 30/11/2028
6 | bl 4l ol s iy Al A e Owe | 11/6/2027 | 30/11/2028
7 | Clla ol Cage cwy eladll A | e | 11/6/2027 | 30/11/2028




Amman sites include the following systems (KOHLER 25 KVA B25

Generator set)

& & sall ol abilalll | Start Date | End Date
1| ol A 6B g e G @l 2o A4 yae | e | 17/2/2027 | 30/11/2028
2 | lall A gl Gge iy ol du e Ole | 17/2/2027 | 30/11/2028




